
 

 

TITLE: San Francisco International Airport, Terminal 1 Redevelopment 

Date: February 1, 2017 

PROJECT OUTLINE: The project is a replacement terminal and concourse facility for San Francisco 
International Airport Terminal 1 including Boarding Area B and C. Terminal 1 and Boarding Area B were 
originally finished in 1961. The remodel of T1 BAB and Center Section will be included in the first phase 
of the project, to be completed in 2020. The entire T1 facilities have become outdated both in airport 
operations and passenger experience as set forth in SFO’s cultural design guidelines, the Revenue 
Enhancement and Customer Hospitality principles (the REACH document).  

PROJECT GOALS 

San Francisco International Airport’s public art program, provided by the San Francisco Arts Commission, 
offers a permanent collection of paintings, sculptures and site-specific artworks that reflect the Bay 
Area’s vibrant and diverse culture. The collection comprises close to 100 pieces in a diversity of styles 
and media by artists of local, national and international acclaim. Our goal for the redevelopment of 
Terminal 1 is to commission dynamic contemporary art that offers the traveler and residents a powerful 
and continuous experience with art within the context of the airport environment. This will include the 
selection of artists to create large-scale site-specific artworks and installations, architectural integrated 
pieces, and the purchase of both two dimensional and discrete artwork as we continue to grow our 
outstanding civic collection.  

DESIGN GOALS 

The overarching design thematic for Terminal 1 is Bay Area naturalism. The guiding principles for the 
design include the following:  

• Revive, foster and celebrate a modern romance of travel 
• Provide unexpected opportunities for airport guest. Fun. Discovery. Delight 
• Ensure that all guests experience the Ease of Travel at the airport and beyond 
• Communicate and deliver an authentic Bay Area experience 
• Encourage access and opportunity for improving Health and Wellness for our guests and 

employees 



Some key experiential words include: 

• Quiet 
• Craft 
• Curated 
• Community 

 

 

BUDGET & ARTWORK OPPORTUNITIES:  

T1 Art Opportunities    Amount    

Total Budget amount   $    16,563,475.00  

Admin  $      3,312,695.00  

Conservation  $      1,656,347.00  

Other project costs   $          250,000.00  

    
Temporary wall at end of terminal   $          200,000.00  

Security checkpoint  - suspended   $          850,000.00  

Large scale wall towards IT terminal  $          400,000.00  

Knuckle suspended artwork  $          600,000.00  

Meet n' Greet 2D artwork  $          300,000.00  

3 story wall and column  $          600,000.00  

Pier / moving walk way 'gallery'   $          500,000.00  

Mid pier x 2 bulkhead walls   $          450,000.00  

End pier sculpture  $          500,000.00  

Arrivals living rooms   $          350,000.00  

Green roof sculptures  $      1,200,000.00  

Curbside (projection or lighting)  $      1,000,000.00  



2D opps for mezzanine secure connector   $          450,000.00  

Purchase of existing 2D artwork   $      1,000,000.00  

Contingency   $      2,000,000.00  

Unaccounted  $          944,433.00  

TOTAL  $    15,619,042.00  

 
 

SCHEDULE: 

Issue RFQ      October 2016 

Selection Panel 1st meeting    January 2016 

Selection Panel 2nd meeting     March 2017 

Approval of selected artists by VAC   April 2017 

Approval of selected artists by Full Commission   May 2017 

Artists under contract      August 2017 

 

FURTHER INFORMATION 

Contact Justine Topfer, Public Art Project Manager at (415)252-2228 or by email at 
Justine.topfer@sfgov.org. 





























SFO T1 Redevelopment  
 

Security check-point suspended sculptural 
opportunity  
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