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CITY & COUNTY OF SAN FRANCISCO
CONTRACT MONITORING DIVISION

CMD ATTACHMENT 7
For Contracts Advertised on or after August 1, 2015

Requirements for Design-Build and Construction
Manager/General Contractor Contracts

For contracts in excess of $300,000
___________________________________________________________________

PART I. GENERAL

1.01 SAN FRANCISCO ADMINISTRATIVE CODE CHAPTERS 12B AND 14B

A. To be eligible for contract award, bidders/proposers must agree to comply with the Local
Business Enterprise (“LBE”) requirements sanctioned by San Francisco Administrative Code
Chapter 12B, Section 12B.4, and Chapter 14B (where applicable), and its implementing Rules
and Regulations. Chapters 12B and 14B are administered and monitored by the San Francisco
Contract Monitoring Division (“CMD”).

B. Chapters 12B and 14B and their implementing Rules and Regulations are incorporated by
reference herein as though fully set forth and provide that the failure of any bidder/proposer or
contractor to comply in good faith with these requirements shall be deemed a material breach of
contract. Copies of both Chapters 12B and 14B and their implementing Rules and Regulations
are available on the CMD website at http://www.sfgov.org/cmd.

C. Chapter 14B allows for a rating discount, referred to in this Attachment as a "rating bonus," for
CMD certified firms, subject to certain limitations and exceptions. The Certification Application
is available on the CMD website at http://www.sfgov.org/cmd.

IMPORTANT NOTICE: For all City Departments, in this CMD Attachment 7, the term “LBE” refers to only San
Francisco (“SF”) CMD Certified LBEs and NPEs and, therefore, does not include PUC LBEs. However, PUC LBEs may be
used if a project is designated as a SFPUC Regional Project and falls under one of the following three criteria:
1. It is a PUC Regional Project that is to be performed outside of the jurisdictional boundaries of San Francisco that is

identified as regional project and included in the formally approved Capital Improvement Program of the SFPUC’s
approximately $4.6 billion project to seismically reinforce and otherwise enhance the Hetch Hetchy water supply system,
also known as the Water System Improvement Program (“WSIP”), as it may be amended form time to time.

2. It is a PUC Regional Project that will be performed exclusively 70 miles or more beyond the jurisdictional boundaries of
San Francisco

3. It is a PUC Regional Project that will be exclusively outside the jurisdictional boundaries of San Francisco for which some
or all of the cost will be shared by members of BAWSCA.

For assistance with this CMD Attachment

and/or assistance with the Equal Benefits Program,

please contact the CMD Main Office at (415) 581-2310
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1.02 SUBMISSION OF CMD FORMS

A. Failure to complete or submit any of the pre-award forms (Form 2A, 2B, 3, and 5) or information
as instructed under this Attachment may cause the bidder/proposer to be deemed non-responsive
and/or ineligible for contract award. Bidders/proposers/contractors are responsible for reviewing
and complying with the specific instructions and requirements on each CMD form.

B. DESIGN BUILD PROJECTS

Under Chapter 14B.19(A), CMD shall set two separate LBE participation requirements for the
design and construction portions of the project:

1. The LBE participation requirement for the design portion of the work can be met with the
cumulative participation by Small and Micro-LBE design, engineering and/or professional
services consultants (collectively "sub-consultants"). SBA LBEs cannot be used for LBE
sub-consultant participation credit unless otherwise authorized in the project-specific bid
documents or request for proposals. For the design portion of the project, the Design-Builder
shall comply with CMD Attachment 2 requirements.

2. The LBE subcontracting participation requirement for the construction portion of a Design
Build project can be met by the cumulative participation by Small and Micro-LBEs. SBA
LBEs cannot be used for LBE subcontractor participation credit unless otherwise authorized
in the project-specific bid documents or request for proposals. During the Construction
Services phase, the Design-Builder will select trade subcontractors. Before the trade package
bidding process, the Design-Builder will develop a LBE participation plan which will include
the LBE subcontracting participation requirements for each trade package so that the Design-
Builder can meet the Construction LBE subcontracting participation requirement set by CMD
for the project. Upon receipt of bids from trade package bidders, CMD will evaluate whether
or not the trade package low bidder has met the stated LBE participation requirement. It is the
Design-Builder’s responsibility to meet the Construction LBE participation requirement and
failure to do so may subject the Design-Builder to fines pursuant to Chapter 14B. Should a
Department require the Design-Builder to come in with the entire construction team at one
point in time, the Design-Builder shall comply with CMD Attachment 1 requirements.
However, if the Department requires the Design-Builder to put out various trade packages at
different points in time, the Design-Builder shall comply with CMD Attachment 7
requirements.

C. CONSTRUCTION MANAGER/GENERAL CONTRACTOR (CM/GC) PROJECTS

The LBE participation requirement for CM/GC projects can be met by the cumulative
participation by Small and Micro-LBEs. SBA LBEs cannot be used for LBE subcontractor
participation credit in either phase unless otherwise authorized in the project-specific bid
documents or request for proposals. A bidder/proposer must identify any Small or Micro-LBEs
that it will use during the Pre-Construction Services phase in its bid or proposal as instructed
below. During the Construction Services phase, the CM/GC will select trade subcontractors.
Before the trade package bidding process, the CM/GC will develop a LBE participation plan
which will include the LBE requirements for each trade package so that the CM/GC can meet the
overall LBE participation requirement set by CMD for the project. Upon receipt of bids from
trade package bidders, CMD will evaluate whether or not the trade package low bidder has met
the established LBE participation requirement. It is the CM/GC’s responsibility to meet the
overall project LBE participation requirement and failure to do so may subject CM/GC to fines
pursuant to Chapter 14B.



CITY AND COUNTY OF SAN FRANCISCO
CONTRACT MONITORING DIVISION

CHAPTER 14B
CMD ATTACHMENT 7

Integrated Project Delivery Construction Contracts

- 3 –

08/01/2015

A proposer must submit, or cause to be submitted, various CMD forms at different phases of the
project, as follows:

1. Submittal requirements for CM/GC:

a. Form 2A: CMD Contract Participation Form. All CM/GC proposers must complete
and submit Form 2A with their proposals.

The CM/GC will use Small and/or Micro-LBEs during the Pre-Construction Services
Phase of the project to meet part of the overall LBE participation requirement for the
project. The proposer must identify the certified Small and Micro-LBEs that will be used
to perform Pre-Construction Services on Form 2A and provide the requested information
for each firm. The CM/GC proposer must utilize the listed Small and Micro-LBEs
participation for the Pre-Construction Services phase at the amount(s) indicated on Form
2A. The remaining balance of the overall LBE participation requirement for the project
will apply to the Construction Services phase. All Small and Micro-LBEs identified for
the Pre-Construction Services phase must be certified with the CMD by the proposal due
date, and must be contacted by proposer prior to listing them as subs in the proposal. All
LBEs must be CMD certified in the scope of work that the LBE is listed to perform in
order to receive LBE participation credit. CM/GC proposers are responsible for verifying
the listed LBE status prior to submitting a bid or proposal. A firm that has a LBE
certification application pending, that has been denied certification, that has had its
certification revoked, or that is in the process of appealing a CMD denial or revocation at
the date and time the proposal is due is not an LBE and cannot be counted as an LBE for
purposes of achieving the LBE participation requirement even if the firm is later certified
or ultimately prevails in its appeal.

The CM/GC proposer will be required to sign and submit a LBE participation
requirement commitment letter. If awarded the contract, the CM/GC must achieve the
full LBE participation requirement during the course of the project. Failure to do so may
subject the CM/GC to sanctions under Chapter 14B.

b. Good Faith Outreach Requirement:

The Prime Contractor shall undertake the good faith outreach for each trade package as
required in Chapter 14B Rules and Regulations, Section XIV.C.

c. Form 3: CMD Compliance Affidavit: CM/GC Proposer must sign under penalty of
perjury.

2. Submittal requirements for Design Build and CM/GC projects with trade packages.
NOTE: the following rules and procedures are only applicable for Design-Build and
CM/GC projects that require the Prime to put out trade packages:

a. Form 2A/TP/NP: CMD Contract Participation Form/Trade Package: The Design-
Builder and/or CM/GC will require each trade package bidder to submit with its bid a
completed CMD Form 2A/TP/NP that identifies all certified Small and/or Micro-LBEs,
including their respective subcontract dollar amounts and portion of work to be
performed, that the trade package bidder wishes to use toward the LBE participation
requirement set for that trade package.

All Small and Micro LBEs listed for a trade package must be certified with the CMD by
the bid opening date for that trade package, and must be contacted by the trade package
bidder prior to listing them in the bid. Trade package bidders are responsible for
verifying the LBE status prior to submitting a bid. A firm that has its certification
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revoked or that is in the process of appealing a CMD denial or revocation of its
certification on the date the bid is due, is not an LBE and cannot be counted as an LBE
for purposes of achieving the LBE participation requirement even if the firm is later
certified or ultimately prevails in its appeal.

Pursuant to San Francisco Administrative Code Section 14.B.19(C)(4), CMD has
determined that for purposes of analyzing all LBE participation in trade packages, the
percentages set forth in the California Subletting and Subcontracting Fair Practices Act,
Public Contract Code Section 4100, et seq., shall apply to all lower tier LBE
subcontractors. In the event the trade package low bidder submits a CMD Form
2A/TP/NP with its bid, but fails to meet the stated LBE trade package participation
requirement ("shortfall"), the bidder shall be allowed to make up the shortfall within two
weeks of bid opening. Failure by the bidder to achieve the LBE trade package
requirement within the two week period, or time extension allowed by the Director in
writing ("Grace Period"), shall deem the bidder ineligible for award of the trade package
subcontract. To successfully make up a shortfall in LBE trade package participation, the
trade package bidder must submit an amended CMD Form 2A/TP/NP during the two
week period or the Grace Period granted by the Director that demonstrates that the bidder
has achieved the stated LBE trade package participation requirement with no
adjustment to its total bid price for the trade package, by using one or more of the
following procedures:

 New LBE: Trade package bidder may submit an amended CMD Form
2A/TP/NP to add one or more Small or Micro LBEs to make up the shortfall,
provided that the value of each subcontract added under this procedure (other
than suppliers and trucking and hauling firms) does not exceed one-half of one
percent of the total bid price for the trade package.*

 Listed LBE: Trade package bidder may submit an amended CMD Form
2A/TP/NP to increase the subcontract value for one or more Small or Micro
LBEs listed on bidder's original CMD Form 2A/TP/NP.

If a trade package bidder makes up a shortfall in LBE subcontractor participation during
the two week period or the Grace Period granted by the Director by complying with the
authorized procedures set forth above, then its bid will be determined responsive as to the
LBE trade package participation requirement. Alternatively, if a trade package bidder
fails to achieve the LBE trade package participation requirement during the two week
period or the Grace Period granted by the Director in accordance with the authorized
procedures set forth above, then such bidder's bid will be rejected as non-responsive. In
such an instance, the CMD and the DESIGN-BUILDER AND/OR CM/GC will evaluate
the second low bidder for potential contract award, and so on.

*Note: After utilizing the authorized procedures set forth above, trade package bidder
may not substitute a listed LBE(s) on bidder's revised CMD Form 2A/TP/NP. Any
addition/substitution of LBE(s) must have CMD’s prior approval.

b. Form 2A/TP/NP ALT: CMD Contract Participation Form/Trade Package
Alternates (if and as applicable): The DESIGN-BUILDER AND/OR CM/GC will
require each trade package bidder to complete and submit Form 2A/TP/NP ALT in order
for the trade package bidder to receive credit for LBE participation on alternates (if
applicable). Compliance with the LBE trade package participation requirement for the
trade package will be determined on the amount of the base bid. However, LBE trade
package participation on selected alternates may be credited toward the goal where the
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LBE trade package participation requirement is not met on the base bid. LBEs that are
listed on the base bid (Form 2A/TP/NP) should be listed again on Form 2A/TP/NP ALT
for each alternate on which they will be utilized. Failure to list an LBE on Form
2A/TP/NP ALT may result in the LBE's participation not being counted toward the LBE
trade package participation requirement, even if the alternate is selected.

c. Form 6/TP/NP: CMD LBE Participation Affidavit/Trade Package/Negotiated
Package: The DESIGN-BUILDER AND/OR CM/GC will require the apparent low
trade package bidder to submit completed copies of Form 6/TP and bid quotations must
be submitted from all LBEs listed to meet the LBE trade package participation
requirement for the trade package, regardless of subcontracting tier. Subcontractors are
required to sign this form under penalty of perjury.

d. Form 6A/TP/NP: CMD LBE Trucking Form/Trade Package/Negotiated Package:
The DESIGN-BUILDER AND/OR CM/GC will require the apparent low trade package
bidder to submit Form 6A/TP/NP if small/micro LBE truckers are being used to meet the
LBE trade package participation requirement for the trade package. Only CMD certified
LBE truckers can be utilized to meet the LBE trade package participation requirement.

3. Forms for negotiated trade package subcontracts (if applicable):

For trade package subcontracts negotiated by DESIGN-BUILDER AND/OR CM/GC as
authorized by Section 6.61(c)(5)(D) or Section 6.68(C)(3) of the Administrative Code and the
project Contract (if any), the DESIGN-BUILDER AND/OR CM/GC shall require its
subcontractor(s) to complete Forms 2A/TP , 6/TP and 6A/TP, as applicable, and shall submit
copies of such forms to CMD for its approval prior to awarding the negotiated subcontract(s).

4. CMD LBE UTILIZATION TRACKING SYSTEM AND CONTRACT
PERFORMANCE FORMS:

Failure to complete or submit any post award forms (i.e. Forms 7, 9 and 8) may be cause for post-
award sanctions under Chapter 14B.

Upon request from CMD, the Contractor must provide copies of certified payrolls for itself and
all subcontractors. Failure to submit all required information in the LBEUTS or Contract
Performance Forms (Forms 7s and 9s) as instructed may result in the withholding of progress
payments and final payment pursuant to Chapter 14B.

Information regarding the LBE Utilization Tracking System (LBEUTS) can be found at
http://www.sfgov.org/LBEUTS

a. FORM 7: CMD Progress Payment Form: Contractor shall submit online using the
LBEUTS with each payment request. Failure to upload this information with each payment
request may delay progress payment processing.

b. FORM 9: CMD Payment Affidavit: Following receipt of each progress payment from
the Contract Awarding Authority, a Form 9 (or the information on Form 9) must be
submitted online using the LBEUTS with the next progress payment request.
Subcontractors are then required to acknowledge payment from Contractor online using
the LBEUTS. Failure to submit required information may lead to partial withholding of
progress payment, even if there are no subcontractor payments for the reporting period.
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c. Form 8: CMD Exit Report and Affidavit: Submit with final Form 7. A separate
Form 8 must be completed for each LBE subconsultant/subcontractor, supplier, and
service provider (including lower-tier) utilized to satisfy the LBE subcontracting
participation requirement..

d. Form 10: CMD Contract Modification Form: This form shall be completed by the
DESIGN-BUILDER AND/OR CM/GC when any (all) amendments, modifications, or
supplemental change orders cumulatively increase the original contract, trade package, or
negotiated trade package (whichever is applicable) not-to-exceed amount by more than
20%, and then for all subsequent amendments, modifications or supplemental change
orders that cumulatively increase the last CMD approved value by 20%.

1.03 “GOOD FAITH OUTREACH" REQUIREMENTS

The Prime Contractor shall undertake the good faith outreach for each trade package as required in
Chapter 14B Rules and Regulations, Section XIV.C. The DESIGN-BUILDER AND/OR CM/GC
shall document its good faith outreach efforts for each trade package and shall, upon request,
provide copies of such documentation to the CMD.

1.04 NONCOMPLIANCE AND SANCTIONS

A. Non-Compliance with Chapter 14B

1. A complaint of non-compliance concerning LBE participation initiated by any party after
contract award will be processed in accordance with Chapter 14B and its implementing Rules
and Regulations.

a. If the CMD Director determines that there is cause to believe that a contractor has failed
to comply with any of the requirements of Chapter 14B, CMD Rules and Regulations, or
contract provisions pertaining to LBE participation, the CMD Director shall notify the
Contract Awarding Authority and attempt to resolve the non-compliance through
conference and conciliation.

b. If the non-compliance is not resolved through conference and conciliation, the CMD
Director shall conduct an investigation and, where the Director so finds, issue a written
Finding of Non-Compliance.

c. The Director’s finding shall indicate whether the contractor acted in good faith or
whether noncompliance was based on bad faith noncompliance with the requirements of
Chapter 14B, CMD Rules and Regulations, or contract provisions pertaining to LBE
participation.

2. Where the Director finds that the contractor acted in good faith, after affording the contractor
notice and an opportunity to be heard, the Director shall recommend that the Contract
Awarding Authority take appropriate action. Where the Director finds bad faith
noncompliance, the Director shall impose sanctions for each violation of the ordinance, CMD
rules and regulations, or contract provisions pertaining to LBE participation, which may
include:

a. Issuing an Order of Debarment prohibiting the contractor and affiliates from participating
in City Contracting for a period not to exceed five years and terminating any existing
contracts or subcontracts with the debarred contractor, in accordance with the
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Administrative Debarment provisions and procedures set forth in Administrative Code
Chapter 28.

b. Determining that the contractor has failed to comply with the provisions of Chapter 14B,
sanctions are as follows:

i) suspend a contract;
ii) withhold contract payments;
iii) assess penalties;
iv) debarment;
v) revoke CMD certification; or
vi) pursuant to 14B.7(H)(2), assess liquidated damages in an amount equal to the

contractor’s net profit on the contract, 10% of the total amount of the contract or
$1,000, whichever is greatest as determined by CMD.

c. The Director's determination of non-compliance is subject to appeal to the City
Administrator pursuant to CMD Rules and Regulations.

d. An appeal by a contractor to the City Administrator shall not stay the Director's findings.

e. The CMD Director may require such reports, information and documentation from
contractors, subcontractors, contract awarding authorities, and heads of departments,
divisions, and offices of the City and County as are reasonably necessary to determine
compliance with the requirements of Chapter 14B.

B. Procedure for the collection of penalties is as follows:

1. The CMD Director shall send a written notice to the Controller, the Mayor and to all contract
awarding authorities or City and County department officials overseeing any contract with
the contractor that a determination of non-compliance has been made and that all payments
due the contractor shall be withheld.

2. The CMD Director shall transmit a report to the Controller and other applicable City
departments to ensure that the liquidated damages are paid to the City.

PART II. LBE RATING BONUS

2.01 APPLICATION

A. Application of rating bonus: The rating bonus, if any, shall be applied to (1) the selection panel
numerical scores evaluating written proposals and interviews, if any, and (2) the total cost
proposals or bids.

B. Eligibility for the LBE Rating bonus: Certified Small or Micro-LBEs, including certified non-
profit organizations, are eligible for an LBE rating bonus if the LBE is CMD certified in the type
of work that is specified for the prime proposer by the Contract Awarding Authority. Under
certain circumstances, SBA LBEs are eligible for an LBE rating bonus. A proposer that has a
certification application pending, that has been denied certification, that has had its certification
revoked or that is in the process of appealing a CMD denial or revocation at the date and time the
proposal is due is not an LBE and is not eligible to receive the rating bonus even if the firm is
later certified or ultimately prevails in its appeal.

C. Application of the rating bonus shall be as follows:

1. Contracts with an Estimated Cost in Excess of $10,000 and Less Than or Equal To
$400,000. A 10% rating bonus will apply to any proposal submitted by a CMD certified
Small or Micro-LBE. Proposals submitted by SBA-LBEs are not eligible for a rating bonus.
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2. Contracts with an Estimated Cost in Excess of $400,000 and Less Than or Equal To
$10,000,000. A 10% rating bonus will apply to any proposal submitted by a CMD certified
Small or Micro-LBE. Pursuant to Section 14B.7(E), a 5% rating bonus will be applied to any
proposal from an SBA-LBE, except that the 5% rating bonus shall not be applied at any stage
if it would adversely affect a Small or Micro-LBE proposer.

3. Contracts with an Estimated Cost In Excess of $10,000,000 and Less Than or Equal To
$20,000,000. A 2% rating bonus will apply to any proposal submitted by a Small LBE, Micro
LBE and SBA-LBE.

D. Rating Bonus not applicable. Rating bonus does not apply to subcontractor trade packages. The
rating bonus for LBEs does not apply for DESIGN-BUILD AND/OR CM/GC contracts estimated by
the Contract Awarding Authority to exceed $20 million. The LBE JV rating bonuses do not apply to
DESIGN-BUILD AND CM/GC contracts.

PART III. LBE PARTICIPATION

3.01 LBE PARTICIPATION REQUIREMENT

NOTE: FOR PURPOSES OF THE LBE SUBCONTRACTING REQUIREMENTS, “LBE”
REFERS TO SMALL AND MICRO-LBES ONLY, UNLESS THE BID SPECIFICATIONS OR REQUEST
FOR PROPOSALS EXPRESSLY ALLOW FOR SBA-LBE SUBS TO COUNT TOWARDS THE LBE
PARTICIPATION GOAL

A. The DESIGN-BUILDER AND/OR CM/GC must perform good faith outreach efforts for trade
packages. After all trade packages have been awarded for the project, the DESIGN-BUILDER
must meet the LBE participation requirement for the construction phase; similarly, the CM/GC
must meet the project-wide LBE participation requirement. DESIGN-BUILDER and/or CM/GCs
failure to achieve their respective LBE participation requirements shall subject DESIGN-
BUILDER AND/OR CM/GC to sanctions as described in Section 14B.17 of the Administrative
Code.

If the Contract authorizes the DESIGN-BUILDER AND/OR CM/GC to negotiate subcontracts
for trade work up to an amount not to exceed 7.5% of the total estimated contract costs as
authorized under Administrative Code Section 6.61(c)(5)(D) or Section 6.68(C) AND if, during
the course of the contract, the CMD determines that actual LBE participation at a particular time
in the bidding of trade packages is less than anticipated, relative to the overall contract LBE
subcontracting participation requirement, then the DESIGN-BUILDER AND/OR CM/GC shall
negotiate and award trade packages to LBEs using the up to 7.5% of total trade package costs
available to it for negotiating subcontracts.

B. Calculation of LBE participation. The CMD will calculate the participation of an LBE toward
meeting the specified requirement as follows:

General Rules; Commercially Useful Function – Applicable to Pre-Construction and Construction
Services

1. All DESIGN-BUILDERS AND/OR CM/GCS, including LBE DESIGN-BUILDERS
AND/OR CM/GCS, must meet the LBE participation requirement. An LBE DESIGN-
BUILDER AND/OR CM/GC cannot count its own work towards meeting the LBE
participation requirement.
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2. If a bidder/proposer/contractor owns or controls or has any common ownership or control of
more than one business, the bidder/proposer/contractor will not receive LBE participation
credit if its lists such other firm(s) to meet the LBE participation requirement. For purposes
of determining ownership of a business, a business owned by the bidder/proposer/contractor's
spouse/domestic partner shall be deemed to be owned by the bidder/proposer/contractor.

3. For a bidder to receive credit toward the LBE participation requirement, a listed LBE must be
CMD certified in the scopes of work/trade(s) listed on the bid.

a. An LBE performs a Commercially Useful Function if it is directly responsible for
providing the materials, equipment, supplies or services to the project as required by the
contract documents. To perform a Commercially Useful Function, an LBE must be
solely responsible for execution of a distinct element of the contract work, and must
actually perform, manage and supervise the work involved in accordance with normal
industry practice.

b. To determine whether an LBE is performing a Commercially Useful Function, the CMD
will evaluate the amount of work subcontracted, industry practices, whether the amount
the firm is to be paid under the contract is commensurate with the work it is actually
performing and the LBE credit claimed for its performance of the work, and other
relevant factors. What constitutes a Commercially Useful Function will vary depending
on the type of LBE (e.g., construction subcontractor, design subconsultant, cost
estimator, manufacturer, supplier, broker, or trucker).

c. An LBE does not perform a Commercially Useful Function if its role is limited to that of
an extra participant in a transaction, contract, or project through which funds are passed
in order to obtain the appearance of LBE participation. In determining whether an LBE
is such an extra participant, the CMD will examine similar transactions and determine
whether or not non-LBEs would normally participate in such transactions.

4. Only the dollar amount of work to be performed by the LBE will be credited toward meeting
the LBE participation goal.

 Example: Bidder/proposer/trade package bidder lists an LBE for $1,000,000, but the
LBE will perform $510,000 of that amount. The remaining $490,000 will be further
subcontracted out to a lower-tier non-LBE. Only $510,000 will be credited toward the
LBE participation requirement.

5. All work performed by lower-tier LBEs will be credited toward meeting the LBE
participation requirement provided that the lower-tier LBE was listed on either CMD Form
2A (Pre-Construction Services) at the time of bid/proposal or CMD Form 2A/TP/NP/NP
(Construction Services) at the time of bid for the applicable trade package.

 Example: A non-LBE is listed for $1,000,000 and will perform $800,000 of that amount.
The remaining $200,000 will be further subcontracted out to a lower-tier LBE. Only
$200,000 will be credited toward the LBE participation requirement, provided that the
lower-tier LBE was listed on CMD Form 2A or Form 2A/TP/NP/NP, as appropriate.

Deletable Bid Items, Allowances, Contingency/Conditional & Alternate Bid Items – Applicable
to Construction Services/Trade Packages/Negotiated Packages
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6. The CMD will calculate compliance with the LBE participation requirement based on the
total amount of a trade package bidder's base bid (including non-deletable bid items, deletable
bid items, allowances, and all other items that contribute to the base bid amount). If a trade
package bidder fails to meet the LBE trade package participation requirement through its base
bid, the CMD will credit listed LBE participation for selected alternates, if any, toward the
LBE trade package participation requirement. To receive LBE trade package participation
credit for selected alternates, a trade package bidder must separately list LBEs that it will use
for alternate work on CMD Form 2A/TP/NP ALT (for alternates only) and submit the
completed form with its bid. If a trade package bidder lists an LBE on CMD Form
2A/TP/NP and intends to use that LBE for alternate work, the trade package bidder must
separately list the LBE on Form 2A/TP/NP ALT for each alternate on which the LBE will be
used.

7. If a trade package bidder lists LBE on Form 2A/TP/NP ALT to perform certain alternate
work, but the applicable alternate(s) are not selected for contract award, the trade package
bidder will not receive LBE trade package participation credit for the listed LBE(s).

8. A trade package bidder shall not use deletable bid items, allowances or
contingency/conditional bid items to fulfill the LBE trade package participation requirement.

LBE Construction Subcontractors – Applicable to Construction Services/Trade
Packages/Negotiated Packages

9. Trade package bidders may receive 100% credit for CMD-certified LBE construction
subcontractors that perform a Commercially Useful Function by supplying labor, materials
and supplies for a discrete portion of the contract work performed in accordance with normal
industry practice. To receive credit towards the LBE participation requirement with respect
to materials and supplies used for the contract work, the material and supplies must be of the
type normally provided by the construction subcontractor in accordance with industry
practice. In addition, with respect to materials and supplies, the LBE construction
subcontractor must be responsible for negotiating price, determining quality and quantity,
ordering the material and supplies, selecting a supplier or dealer from those available,
installing the materials, and paying for the materials and supplies. To receive LBE
participation credit, the trade package bidder must list the LBE construction subcontractor on
Form 2A/TP/NP (and Form 2A/TP/NP ALT, if applicable).

10. Trade package bidders may receive 100% credit for LBE construction contractors that
perform a Commercially Useful Function by supplying labor only for a discrete portion of the
contract work in accordance with normal industry practice. To receive LBE participation
credit, the trade package bidder must list the LBE construction subcontractor on Form
2A/TP/NP (and Form 2A/TP/NP ALT, if applicable).

LBE Manufacturers – Applicable to Construction Services/Trade Packages/Negotiated Packages

11. If a trade package bidder obtains materials, supplies, articles or equipment directly from an
LBE manufacturer certified by the CMD as a manufacturer of such items, 100% of the cost of
the items will count toward the LBE participation requirement, regardless of who installs
such items. An LBE manufacturer is a firm that performs a Commercially Useful Function
by operating or maintaining a factory or establishment that produces on the premises, the
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materials, supplies, articles or equipment required under the contract and of the general
character described by the specifications. To receive LBE participation credit, the trade
package bidder must list the LBE manufacturer on Form 2A/TP/NP (and Form 2A/TP/NP
ALT, if applicable).

LBE Suppliers – Applicable to Construction Services/Trade Packages/Negotiated Packages

12. If a trade package bidder obtains materials, supplies, articles or equipment from an LBE
supplier certified by CMD to supply such items, 60% of the cost of the items will count
toward the LBE participation requirement if the LBE supplier performs a Commercially
Useful Function by taking possession of the items and assuming the risk of their delivery. An
LBE supplier is a firm with the financial and physical capability to purchase, to stock, and to
distribute or sell the materials, supplies, articles or equipment of the general character
described by the specifications and required under the contract consistent with relevant
industry practice in the usual course of business. No LBE participation credit beyond 60% of
the cost of materials, supplies, articles or equipment will be credited for any claimed services
provided by the LBE supplier. To receive LBE participation credit, the trade package bidder
must list the LBE supplier on Form 2A/TP/NP (and Form 2A/TP/NP ALT, if applicable).

13. If a trade package bidder obtains materials, supplies, articles or equipment from an LBE
supplier certified by CMD to supply such items, and the supplier performs a Commercially
Useful Function by purchasing and selling the items, but does not take possession of the
items and assume the risk of their delivery, then the LBE supplier is serving as a broker or
agent, and only 5% of the cost of the materials or supplies will count toward the LBE
participation requirement. No LBE participation credit beyond 5% of the cost of materials or
supplies will be credited for any claimed services (including, but not limited to, costs of
insurance, warehousing or general maintenance) provided by the LBE supplier/broker. To
receive LBE participation credit, the trade package bidder must list the LBE supplier/broker
on Form 2A/TP/NP (and Form 2A/TP/NP ALT, if applicable).

14. For CMD-certified LBE equipment rental firms, 60% of the equipment rental fee (current
market rate) of equipment owned by the LBE equipment rental firm will be credited towards
the LBE participation requirement. To receive LBE participation credit, the trade package
bidder must list the LBE equipment rental firm on Form 2A/TP/NP (and Form 2A/TP/NP
ALT, if applicable).

Specially Manufactured Items – Applicable to Construction Services/Trade Packages/Negotiated
Packages

15. The trade package bid documents or specifications may list material, articles, equipment or
other manufactured items that have been designated as Specially Manufactured Items for the
purposes of the LBE participation requirement. A Specially Manufactured Item is an item
that is not supplied by suppliers or construction subcontractors in the usual course of
business.

16. If the trade package bid documents or specifications expressly identify one or more Specially
Manufactured Items, CMD will calculate LBE participation credit for such items according to
the following rules:

a. If a Specially Manufactured Item is manufactured by and purchased from a CMD-
certified LBE manufacturer, 100% of the purchase order amount will be credited towards
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meeting the LBE participation requirement, regardless of who installs the item. To
receive LBE participation credit, the trade package bidder must list the LBE
manufacturer on Form 2A/TP/NP (and Form 2A/TP/NP ALT, if applicable).

b. If a Specially Manufactured Item is purchased from a CMD-certified LBE supplier, only
5% of the purchase price of the item will be credited towards meeting the LBE
participation requirement. No LBE participation credit beyond 5% of the purchase price
will be credited for any claimed services (including, but not limited to, costs of insurance,
warehousing, and general maintenance) provided by the LBE supplier. To receive LBE
participation credit, the trade package bidder must list the LBE supplier on Form
2A/TP/NP (and Form 2A/TP/NP ALT, if applicable).

c. If a Specially Manufactured Item is supplied and installed by a CMD-certified LBE
construction subcontractor, 5% of the purchase price of the item and 100% of the
installation labor cost will be credited towards meeting the LBE participation
requirement, provided that installation by the construction subcontractor reflects normal
industry practice. To receive LBE participation credit, the bidder must list the LBE
construction subcontractor on Form 2A/TP/NP (and Form 2A/TP/NP ALT, if applicable).

d. A trade package bidder may receive full (100%) LBE participation credit for any labor
associated with the installation of a Specially Manufactured Item (regardless of the
source of supply), provided the installation is performed by a CMD-certified construction
subcontractor in accordance with normal industry practice. To receive LBE participation
credit, the trade package bidder must list the LBE construction subcontractor on Form
2A/TP/NP (and Form 2A/TP/NP ALT, if applicable).

LBE Truckers – Applicable to Construction Services/Trade Package Bids/Negotiated Packages

17. CMD will count 100% credit toward the LBE participation requirement when an LBE-owned
trailer is pulled by a LBE-owned cab and the driver of the cab is an employee/owner of the
LBE trucking firm that owns the cab. CMD will count 60% credit toward the LBE
participation requirement when an LBE-owned trailer is pulled by a non-LBE owned cab.
CMD will count 60% credit toward the LBE participation requirement when a non-LBE
owned trailer is pulled by a LBE owned cab. CMD will count 0% credit toward the LBE
participation requirement when a non-LBE-owned trailer is pulled by a non-LBE owned cab.
To receive LBE participation credit, the trade package bidder must list the LBE trucking firm
on Form 2A/TP/NP (and Form 2A/TP/NP ALT, if applicable).

17. In order to receive LBE participation credit for Trucking and Hauling, the LBE must own the
cab or trailer at the time of bid and be certified under the category “Trucking and Hauling”
with the CMD’s Certification Unit. The following items fall under the “Trucking and
Hauling” category: cabs and trailers. Prior to the bid due date, the LBE must have provided
ownership information and all necessary permits and registration for the Trucking and
Hauling items that will be utilized for the project to CMD’s Certification Unit which will
verify and add this information to the certification file. During the course of the contract the
CMD Director may authorize LBE participation credit for vehicles or equipment purchased
or leased after the time of bid on a case by case basis.

Construction Equipment– Applicable to Construction Services/Trade Package Bids/Negotiated
Packages
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18. Construction Equipment firms are firms that sell and/or rent construction equipment. For
example, items such as storage tanks, grit separators, debris boxes, etc. are considered
Construction Equipment and not under the “Trucking and Hauling” Category. If these items
are utilized in conjunction with trucking and hauling operations, they are still classified in the
Construction Equipment Category. In order to receive LBE participation credit for these
types of items, a Bidder, at the time of bid, must be certified under the category of
“Construction Equipment” with the CMD’s Certification Unit.

19. Prior to the bid due date, the LBE must have provided ownership information of the
Construction Equipment items that will be utilized for the project to CMD’s Certification
Unit which will verify and add this information to the certification file. Please contact the
CMD Certification Unit at 415-581-2310 for further information and assistance as the LBE
will need to provide documents appropriate to the firm’s stock, inventory, and business
model. During the course of the contract, the CMD Director may authorize LBE participation
credit for vehicles or equipment purchased or leased after the time of bid on a case by case
basis.

Note: LBE firms in the “Construction Equipment” category are equipment sales and rental
firms. For CMD certified LBE equipment rental firms, only 60% of the equipment rental fee
(current market rate) will be credited towards the LBE participation requirement.

3.02 Substitution, removal, or contract modification of LBE subcontract: No LBE subcontractor,
subconsultant, supplier, trucker or other business listed on Form 2A, Form 2A/TP/NP or Form
2A/TP/NP ALT (if applicable) shall be substituted, removed from the contract or have its
contract, purchase order or other form of agreement modified in any way without prior CMD
approval. [Note: As set forth in Subsection 1.02(B)(2)(a) of this Attachment, CMD will not
approve the substitution of an LBE listed on an originally-submitted CMD Form 2A/TP/NP when
applying the two week period or the Grace Period granted by the Director described in that
Subsection.] Contractor must conduct good faith efforts to replace an LBE with another LBE to
comply with the LBE participation requirements. In addition, any proposed new firms must have
CMD’s prior approval.
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FORM 2A: CMD CONTRACT PARTICIPATION FORM
(Pre-Construction Services Only)

Section 1: Proposer must submit this Form with its bid/proposal or the bid/proposal may be deemed
non-responsive and rejected. Prime Proposer, and any Subconsultants, Subcontractors, and lower sub
tiers that will perform Pre-Construction Services must be listed on this form. Only CMD certified Small
and/or Micro-LBEs can be used to meet the LBE participation requirement unless the request for
proposals authorize the use of SBA LBEs to meet the LBE participation requirement. A Small and/or
Micro LBE Prime proposer must meet the LBE participation requirement. A Small and/or Micro LBE
Prime proposer may not count its participation towards meeting the LBE participation requirement. Be
sure to the check the applicable box for Rating Bonus. If more space is needed, attach additional
copies of this form.

Contract:

RATING BONUS

Micro- or Small-LBE 10% No Ratings Bonus Requested

SBA-LBE 5%

Micro, Small, or SBA-LBE 2% (Contracts with an Estimated Cost
in Excess of $10,000,000 and Less Than or Equal to$20,000,000.)

Firm:

Contact Person:

LBE Goal %
Address:

City/ZIP

Phone

T
Y

P
E
*

FIRM
PORTION OF WORK
(DESCRIBE SCOPE(S)

OF WORK)
% OF WORK

INDICATE
LBE

YES/NO

IF AN LBE,
INDICATE

MBE, WBE,
or OBE **

% OF LBE
SUBWORK

(CARRY-OVER
FROM % OF

WORK
COLUMN)

% %

% %

% %

% %

100% TOTAL LBE
Participation %

%

I declare, under penalty of perjury under the laws of the State of California, that I am utilizing the above contractors
and/or consultants for the portions of work and amounts as reflected in the Bid or Proposal for this Contract.

Owner/Authorized Representative
Signature

Date:

Print Name and Title

* Type: Identify if Prime (P), JV Partner (J), Subconsultant/Subcontractor (S), or Vendor (V)
** LBE Status: MBE = Minority Business Enterprise, WBE = Women Business Enterprise, OBE =

Other Business Enterprise. See CMD website at http://www.sfgov.org/cmd for each firm’s
status.
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Section 2. Prime Proposer, Subconsultant, and Subcontractor Information (Pre-Construction
Services)

Provide information for each firm listed in Section 1 of this form. Firms which have previously
worked on City contracts may already have a vendor number. Vendor numbers of LBE firms are
located in the CMD LBE website at http://www.sfgov.org/cmd. Use additional sheets if necessary.

FIRM NAME: VENDOR #:

ADDRESS: FEDERAL ID #:

CITY, ST, ZIP: PHONE: FAX:

SERVICE:

FIRM NAME: VENDOR #:

ADDRESS: FEDERAL ID #:

CITY, ST, ZIP: PHONE: FAX:

SERVICE:

FIRM NAME: VENDOR #:

ADDRESS: FEDERAL ID #:

CITY, ST, ZIP: PHONE: FAX:

SERVICE:

FIRM NAME: VENDOR #:

ADDRESS: FEDERAL ID #:

CITY, ST, ZIP: PHONE: FAX:

SERVICE:

FIRM NAME: VENDOR #:

ADDRESS: FEDERAL ID #:

CITY, ST, ZIP: PHONE: FAX:

SERVICE:

FIRM NAME: VENDOR #:

ADDRESS: FEDERAL ID #:

CITY, ST, ZIP: PHONE: FAX:

SERVICE:
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FORM 3: CMD COMPLIANCE AFFIDAVIT

1. I will ensure that my firm complies fully with the provisions of Chapter 14B of the San Francisco
Administrative Code and its implementing Rules and Regulations and attest to the truth and accuracy of
all information provided regarding such compliance.

2. Upon request, I will provide the CMD with copies of contracts, subcontract agreements, certified
payroll records and other documents requested so the HRC and CMD (as applicable) may investigate
claims of discrimination or non-compliance with either Chapter 12B or Chapter 14B.

3. I acknowledge and agree that any monetary penalty assessed against my firm by the Director of the
CMD shall be payable to the City and County upon demand. I further acknowledge and agree that any
monetary penalty assessed may be withheld from any monies due to my firm on any contract with the
City and County of San Francisco.

4. I declare and swear under penalty of perjury under the laws of the State of California that the foregoing
statements are true and correct and accurately reflect my intentions.

Signature of Owner/Authorized Representative:

Owner/Authorized Representative (Print):

Name of Firm (Print):

Title and Position:

Address, City, ZIP

Federal Employer Identification Number (FEIN):

Date:
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FORM 2A/TP/NP: CMD CONTRACT PARTICIPATION FORM/TRADE PACKAGE

This Form implements the listing requirements of Administrative Code § 14B.19 for LBE subs
who will perform trade package work.

Trade package bidder shall complete and submit this Form 2A/TP/NP with its bid. In the event the
trade package low bidder fails to meet the stated requirement, the bidder shall be allowed to make up
the requirement within two weeks of bid opening, provided the bidder does not violate the California
Subletting and Subcontracting Fair Practices Act (Public Contract Code Section 4100 et seq.). Failure by
the bidder to achieve the requirement within the two week period, or within some other time allowed
by the Director in writing, shall deem the bidder ineligible for award of the trade package subcontract.
In such an instance, the Director and the Prime Contractor shall evaluate the second low bidder in the
same manner for potential contract award.

Bidder's Form 2A/TP/NP submitted with its Bid shall identify each LBE sub (regardless of dollar
amount of subcontract) for whom bidder seeks credit toward the LBE participation requirement set for
the trade package. At a minimum, bidder must provide the following information with its bid for each
LBE: (i) type of firm [Box 1]; (ii) firm name [Box 2]; (iii) location of the place of business [Box 3]; (iv)
portion of the work that will be performed by the LBE [Box 4]; and (v) amount of subcontract work [Box
10]. Failure by trade package bidder to include the minimum identifying information specified above
with the bid may make it impossible for CMD to determine whether or not bidder has met the LBE trade
package participation requirement and, therefore, may result in a determination that the bid is non-
responsive. A bidder must satisfy the LBE trade package participation requirement by using CMD
certified Small and Micro-LBEs, unless the bid documents or request for proposals specifically
authorizes the use of SPFUC LBEs and/or SBA-LBEs to meet the LBE subcontracting participation
requirement. A Small or Micro-LBE trade package bidder may count its own participation toward
meeting the LBE trade package participation requirement for the trade package.

Refer to Subsection 1.02(B)(2)(a) of CMD Attachment 7 for additional information regarding the
use of this Form and application of the grace period authorized by Administrative Code § 14B.19.

1. TYPE OF
SUBCONTRACTOR:

First Tier; Lower Tier; Supplier; Service Contractor (e.g. Trucker)

2. SUBCONTRACTOR NAME

3. ADDRESS

4. BID ITEMS/PORTION OF WORK

5. PHONE NO. 6. VENDOR NO. 7. FEDERAL ID NO.

8. LICENSE NO. 9. SF BUSINESS TAX REG. NO. 10. AMOUNT OF SUB-
CONTRACT WORK:

$

11.
CERTIFIED
LBE?

Yes; No

12. IF LBE,
CHECK ALL
THAT
APPLY:

MBE; WBE; OBE*

Small LBE; Micro LBE;
SBA-LBE SFPUC-LBE

* MBE=Minority Business Enterprise, WBE=Women Business Enterprise, OBE=Other Business Enterprise.
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Copy this page as needed to provide a complete listing. Page _____ of _____

1. TYPE OF
SUBCONTRACTOR:

First Tier; Lower Tier; Supplier; Service Contractor (e.g. Trucker)

2. SUBCONTRACTOR NAME

3. ADDRESS

4. BID ITEMS/PORTION OF WORK

5. PHONE NO. 6. VENDOR NO. 7. FEDERAL ID NO.

8. LICENSE NO. 9. SF BUSINESS TAX REG. NO. 10. AMOUNT OF SUB-
CONTRACT WORK:

$

11.
CERTIFIED
LBE?

Yes; No

12. IF LBE,
CHECK ALL
THAT
APPLY:

MBE; WBE; OBE*

Small LBE; Micro LBE;
SBA-LBE SFPUC-LBE

1. TYPE OF
SUBCONTRACTOR:

First Tier; Lower Tier; Supplier; Service Contractor (e.g. Trucker)

2. SUBCONTRACTOR NAME

3. ADDRESS

4. BID ITEMS/PORTION OF WORK

5. PHONE NO. 6. VENDOR NO. 7. FEDERAL ID NO.

8. LICENSE NO. 9. SF BUSINESS TAX REG. NO. 10. AMOUNT OF SUB-
CONTRACT WORK:

$

11.
CERTIFIED
LBE?

Yes; No

12. IF LBE,
CHECK ALL
THAT
APPLY:

MBE; WBE; OBE*

Small LBE; Micro LBE;
SBA-LBE SFPUC-LBE

1. TYPE OF
SUBCONTRACTOR:

First Tier; Lower Tier; Supplier; Service Contractor (e.g. Trucker)

2. SUBCONTRACTOR NAME

3. ADDRESS

4. BID ITEMS/PORTION OF WORK

5. PHONE NO. 6. VENDOR NO. 7. FEDERAL ID NO.

8. LICENSE NO. 9. SF BUSINESS TAX REG. NO. 10. AMOUNT OF SUB-
CONTRACT WORK:

$

11. CERTIFIED
LBE?

Yes; No

12. IF LBE,
CHECK ALL
THAT
APPLY:

MBE; WBE; OBE*

Small LBE; Micro LBE;
SBA-LBE SFPUC-LBE

* MBE=Minority Business Enterprise, WBE=Women Business Enterprise, OBE=Other Business Enterprise.

If this is the last page, complete the following:

TOTAL PERCENTAGE OF LBE PARTICIPATION CLAIMED FOR WORK: _______%
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FORM 2A/TP/NP ALT: CMD CONTRACT PARTICIPATION FORM/TRADE PACKAGE (ALTERNATE WORK)

Pursuant to Chapter 14B, compliance with the LBE trade package participation requirement for
a trade package is determined on the amount of the base bid. However, LBE trade package
participation listed on this Form for selected alternates may be credited towards the LBE trade
package participation requirement. Bidders must satisfy the LBE trade package participation
requirement by using CMD certified Small and Micro-LBEs, unless the bid documents or request for
proposals specifically authorizes the use of SPFUC LBEs and/or SBA-LBEs to meet the LBE trade package
participation requirement.

1. TYPE OF
SUBCONTRACTOR:

First Tier; Lower Tier; Supplier; Service Contractor (e.g. Trucker)

2. SUBCONTRACTOR NAME

3. ADDRESS

4. BID ITEMS/PORTION OF WORK

5. PHONE NO. 6. VENDOR NO. 7. FEDERAL ID NO.

8. LICENSE NO. 9. SF BUSINESS TAX REG. NO. 10. AMOUNT OF SUB-
CONTRACT WORK:

$

11.
CERTIFIED
LBE?

Yes; No

12. IF LBE,
CHECK ALL
THAT
APPLY:

MBE; WBE; OBE*

Small LBE; Micro LBE;
SBA-LBE SFPUC-LBE

1. TYPE OF
SUBCONTRACTOR:

First Tier; Lower Tier; Supplier; Service Contractor (e.g. Trucker)

2. SUBCONTRACTOR NAME

3. ADDRESS

4. BID ITEMS/PORTION OF WORK

5. PHONE NO. 6. VENDOR NO. 7. FEDERAL ID NO.

8. LICENSE NO. 9. SF BUSINESS TAX REG. NO. 10. AMOUNT OF SUB-
CONTRACT WORK:

$

11.
CERTIFIED
LBE?

Yes; No

12. IF LBE,
CHECK ALL
THAT
APPLY:

MBE; WBE; OBE*

Small LBE; Micro LBE;
SBA-LBE SFPUC-LBE

* MBE=Minority Business Enterprise, WBE=Women Business Enterprise, OBE=Other Business Enterprise.
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Copy this page as needed to provide a complete listing. Page _____ of _____

1. TYPE OF
SUBCONTRACTOR:

First Tier; Lower Tier; Supplier; Service Contractor (e.g. Trucker)

2. SUBCONTRACTOR NAME

3. ADDRESS

4. BID ITEMS/PORTION OF WORK

5. PHONE NO. 6. VENDOR NO. 7. FEDERAL ID NO.

8. LICENSE NO. 9. SF BUSINESS TAX REG. NO. 10. AMOUNT OF SUB-
CONTRACT WORK:

$

11. CERTIFIED
LBE?

Yes; No

12. IF LBE,
CHECK ALL
THAT
APPLY:

MBE; WBE; OBE*

Small LBE; Micro LBE;
SBA-LBE SFPUC-LBE

1. TYPE OF
SUBCONTRACTOR:

First Tier; Lower Tier; Supplier; Service Contractor (e.g. Trucker)

2. SUBCONTRACTOR NAME

3. ADDRESS

4. BID ITEMS/PORTION OF WORK

5. PHONE NO. 6. VENDOR NO. 7. FEDERAL ID NO.

8. LICENSE NO. 9. SF BUSINESS TAX REG. NO. 10. AMOUNT OF SUB-
CONTRACT WORK:

$

11. CERTIFIED
LBE?

Yes; No

12. IF LBE,
CHECK ALL
THAT
APPLY:

MBE; WBE; OBE*

Small LBE; Micro LBE;
SBA-LBE SFPUC-LBE

1. TYPE OF
SUBCONTRACTOR:

First Tier; Lower Tier; Supplier; Service Contractor (e.g. Trucker)

2. SUBCONTRACTOR NAME

3. ADDRESS

4. BID ITEMS/PORTION OF WORK

5. PHONE NO. 6. VENDOR NO. 7. FEDERAL ID NO.

8. LICENSE NO. 9. SF BUSINESS TAX REG. NO. 10. AMOUNT OF SUB-
CONTRACT WORK:

$

11. CERTIFIED
LBE?

Yes; No

12. IF LBE,
CHECK ALL
THAT
APPLY:

MBE; WBE; OBE*

Small LBE; Micro LBE;
SBA-LBE SFPUC-LBE

* MBE=Minority Business Enterprise, WBE=Women Business Enterprise, OBE=Other Business Enterprise.

If this is the last page, complete the following:

TOTAL PERCENTAGE OF LBE PARTICIPATION CLAIMED FOR ALTERNATE WORK: _______%
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FORM 6/TP/NP: CMD LBE PARTICIPATION AFFIDAVIT/TRADE PACKAGE

This affidavit is to be completed by each LBE sub (including lower tier subs) and submitted to the apparent low trade
package bidder. The apparent trade package low bidder shall submit the completed affidavits and copies of the sub’s bid
quotations to the DESIGN-BUILDER AND/OR CM/GC no later than 5:00 p.m. on the fifth business day following the trade
package bid opening. LBE Firms may attach additional sheets if more space is needed to provide complete information.

Contract Number: Contract Name:

Name of Bidder:

Name of LBE Sub or Supplier:

License #: Scope of work:

1. verify that bid to

Name of LBE Owner/Representative LBE Firm

the above referenced Bidder for subcontracting work in the amount of $ and have

been offered a subcontract in that amount.

2. Please list major vendors/suppliers of goods/services for this project:

Name Phone Product(s) $ Amount

$

$

$

3. Please describe scope(s) of work:

4. Check one:

We will NOT subcontract out ANY portion of our work to another subcontractor.

We WILL subcontract out % of our
work to:

Firm

in the amount of $ . This business is a: LBE Certified Not LBE Certified.

5. I have enclosed a copy of my Firm’s Bid Quotation.

I declare, under penalty of perjury, that the above information is true and correct and that our firm is a bona fide, certified LBE
as defined under Chapter 14B of the San Francisco Administrative Code.

LBE Owner/Authorized Representative (Signature) Date

Name and Title (Print) Phone



CITY AND COUNTY OF SAN FRANCISCO
CONTRACT MONITORING DIVISION

CHAPTER 14B
CMD ATTACHMENT 7

Integrated Project Delivery Construction Contracts

- 22 –

08/01/2015

FORM 6A/TP/NP: CMD LBE TRUCKING FORM/TRADE PACKAGE

This form is to be completed by apparent low trade package bidder to describe the complete scope of trucking work to be
performed for the trade package work and submitted to the DESIGN-BUILDER AND/OR CM/GC by 5 p.m. on the fifth day following
trade package bid opening.

Contract Number: Contract Name:

Trade Package Name: __________________________________

SECTION 1. TRUCKING ESTIMATE

Products to be Hauled:

Type of equipment needed/indicate maximum
Number of trucks needed per day:

Quantity of product to be hauled:

Estimated quantity per truckload:

Estimated number of truckloads:

Products to be hauled from (give point of origin):

Estimated Number of truck hours per trip:

Trucking Rate:

Estimate of total trucking (Number of loads times
hours per trip times trucking hourly rate):

If an assigned Trucker is being paid for Administrative
Work (i.e. Dispatcher), Describe and State Amount to
be Paid:

Is this assigned Trucking firm an LBE or Non-LBE firm,
specify: LBE Non-LBE

Total Dollar Amount Committed to LBE Truckers: $

* Disposal fee and equipment rental fee will not be counted towards meeting the LBE trucking dollars amount.

SECTION 2. TRUCKING AND HAULING FIRMS

List below CMD certified LBE trucking and hauling firms that will be utilized for this trade package work. Photocopy this form for
additional truckers and provide the requested information for each LBE trucker.

Firm Name: LBE Non-LBE

Products to be hauled:

Number of Trucks Needed:

Type of Trucks Needed:

Proposed Dollar Amount of subcontract:
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Firm Name: LBE Non-LBE

Products to be hauled:

Number of Trucks Needed:

Type of Trucks Needed:

Proposed Dollar Amount of subcontract:

Firm Name: LBE Non-LBE

Products to be hauled:

Number of Trucks Needed:

Type of Trucks Needed:

Proposed Dollar Amount of subcontract:

Firm Name: LBE Non-LBE

Products to be hauled:

Number of Trucks Needed:

Type of Trucks Needed:

Proposed Dollar Amount of subcontract:

Firm Name: LBE Non-LBE

Products to be hauled:

Number of Trucks Needed:

Type of Trucks Needed:

Proposed Dollar Amount of subcontract:

I declare, under penalty of perjury that I am the owner or authorized representative of this firm and that the foregoing is true and
correct.

Owner/Authorized Representative (Signature)

Name and Title (Print)

Firm Name

Telephone Date
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FORM 7: CMD PROGRESS PAYMENT FORM

To be submitted electronically using the LBEUTS. FOR INFORMATION VISIT WWW.SFGOV.ORG/LBEUTS.

To be entered online by the Design-Builder, CM/GC, trade package bidder or negotiated trade package bidder (whichever is
applicable) for each trade package, negotiated trade package and/or master contract payment and submitted to the Contract
Awarding Authority with CM/GC’s, trade package bidder’s or negotiated trade package bidder’s (whichever is applicable) monthly
progress payment request.

TRANSMITTAL

TO: City Representative or Inspector COPY: CMD Contract Compliance Officer

FROM: Date:

SECTION 1. Fill in all the blanks

Contract Number: Contract Name:

Reporting Period From: To: Progress Payment No:

The information submitted on Sections 1 and 2 of this form must be cumulative for the entire contract. Additionally,
the information submitted on Sections 1 and 2 of this form must be consistent. See next page for Section 2.

1. Original Contract Award Not-To-Exceed Amount: $

2. Amount of Change Orders, Amendments, and Modifications to Date: $

3. Current Contract Not-To-Exceed Amount (Line 1 + Line 2): $

4. Gross Amount Invoiced this submittal period: $

5. All Previous Gross Amounts Invoiced: $

6. Total Gross Amounts of Progress Payments Invoiced to Date (Line 4 + Line 5): $

7. Percent Complete (Line 6 Line 3): %

Contractor must sign this form

Owner/Authorized Representative (Signature)

Name and Title (Print)

Firm Name

Telephone Fax

Date
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SECTION 2. For column “A”, list the Design-Builder, CM/GC, trade package bidder or negotiated trade package bidder (whichever is applicable), each joint venture
partner and ALL subcontractors and suppliers including 2nd and 3rd tier subcontractors. Make copies if more space is needed. DESIGN-BUILDER AND/OR CM/GC must
retain copies of all the DESIGN-BUILDER AND/OR CM/GC and subcontractor invoices supporting the information tabulated for this progress payment. CMD reserves the
right to request and review this information up to five (5) years following project completion and, upon request, CM/GC, trade package bidder or negotiated trade
package bidder (whichever is applicable) shall submit the requested information to CMD within 10 business days.

Notes: 1. Failure to submit all required information may lead to partial withholding of progress payment. (See Chapter 14B)
2. All firms must be CONTINUOUSLY listed on column “A” regardless if a firm is requesting payment.

Identify the LBE Goal for this contract: %
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FORM 9: CMD PAYMENT AFFIDAVIT
To be submitted electronically using the LBEUTS. FOR INFORMATION VISIT WWW.SFGOV.ORG/LBEUTS.

To be entered online by Design-Builder, CM/GC, trade package bidder or negotiated trade package bidder (whichever is applicable)
for each trade package, negotiated trade package and/or master contract payment and submitted to the Contract Awarding
Authority and CMD within ten (10) working days following receipt of each progress payment from the Contract Awarding Authority,
EVEN if there is no sub payment for this reporting period.

TRANSMITTAL

TO: City Representative COPY: CMD Contract Compliance Officer

FROM (Contractor): Date:

List the following information for each progress payment received from the Contracting Awarding Authority. Use additional sheets
to include complete payment information for all subcontractors (including lower tier subcontractors) and suppliers utilized on this
Contract. Failure to submit all required information may lead to partial withholding of progress or final payment.

Contract Number: Contract Name:

Contract Awarding Department:

Progress Payment No.: Period Ending:

Amount Received: $ Date: Warrant/Check No.:

Check box and sign below if there is no sub payment for this reporting period.

Subcontractor/Supplier Name Business Address Amount Paid Payment Date Check Number

I declare, under penalty of perjury under the laws of the State of California, that the above information is complete and that the
tabulated amounts paid to date are accurate and correct. Contractor must sign this form.

Owner/Authorized Representative (Signature)

Name and Title (Print)

Firm Name

Telephone Date
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FORM 8: CMD EXIT REPORT AND AFFIDAVIT

For each trade package, negotiated trade package and/or work under the master contract, the Design-Builder, CM/GC, trade
package bidder or negotiated trade package bidder (whichever is applicable) must complete and sign this form (Sections 1 and 4)
for each LBE subcontractor (incl. each lower-tier LBE subcontractor), supplier and trucker. All LBEs must complete and sign
Sections 2 and 3 of this form. These forms should be submitted to the Contract Awarding Authority and CMD with the final progress
payment request for each trade package and/or negotiated trade package.

TRANSMITTAL

TO: City Representative COPY: CMD Contract Compliance Officer

FROM (Contractor): Date Transmitted:

SECTION 1. Please check this box if there are no LBE subcontractors/suppliers for this contract:

Reporting Date: Contract Name:

Name of LBE: Portion of Work (Trade):

Original LBE Contract Amount: $

Change Orders, Amendments, Modifications: $

Final LBE Contract Amount: $

Amount of Progress Payments Paid to Date: $

Amount Owing including all Change Orders, Amendments and Modifications $

Explanation by contractor if the final contract amount for this LBE is less than the original contract amount:

SECTION 2. Please check one:

I did NOT subcontract out ANY portion of our work to another subcontractor.

I DID subcontract out our work to:

Name of Firm: Amount Subcontracted: $

Name of Firm: Amount Subcontracted: $

(OVER)
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SECTION 3.

To be signed by the LBE:

I agree I disagree

Explanation by LBE if it is in disagreement with the above explanation or with the information on this form. LBE
must complete this section within 5 business days after it has received it from the Design-Builder, CM/GC, trade
package bidder or negotiated trade package bidder (whichever is applicable). It is the LBE’s responsibility to
address any discrepancies within 5 business days concerning the final amount owed. If the LBE fails to submit the
form within 5 business days, the Design-Builder, CM/GC, trade package bidder or negotiated trade package bidder
(whichever is applicable) will note this on the form and submit the form as is with the final progress payment.

Owner/Authorized Representative (Signature) Name and Title (Print)

Firm Name Telephone Date

SECTION 4.

If this form is submitted without the LBE’s signature, the Design-Builder, CM/GC, trade package bidder or negotiated trade
package bidder (whichever is applicable) must enclose verification of delivery of this form to the subcontractor/supplier.

I declare, under penalty of perjury under the laws of the State of California, that the information contained in Section 1 of this
form is complete, that the tabulated amounts paid to date are accurate and correct, and that the tabulated amounts owing
will be paid within three (3) days after receipt of the City’s final payment under the Contract.

Owner/Authorized Representative (Signature)

Name and Title (Print)

Firm Name

Telephone Date
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FORM 10: CMD CONTRACT MODIFICATION FORM

For the master contract, each trade package and each negotiated trade package the Design-Builder, CM/GC, trade
package bidder or negotiated trade package bidder (whichever is applicable) must submit this form with the
required supporting documentation and obtain prior CMD approval when processing amendments, modifications or
change orders that cumulatively increase the original contract not-to-exceed amount by more than 20%, and then
for all subsequent amendments, modifications or change orders that cumulatively increase the last CMD approved
value by 20%. This form must be completed prior to the approval of such amendments, modifications or change
orders.

Name of Project/Contract Title:

Original Contract Not-To-Exceed Amount:
Contract Not-To-Exceed Amount as Modified to
Date:

Amount of Current Modification Request:

REQUIRED ATTACHMENTS:

1. A list of the new overall contract amounts for the prime contractor, subcontractors, and vendors.

2. A list of all prior contract amendments, modifications, supplements, and/or change orders leading up to this
modification, including those leading up to the amendment which increased the original contract not-to-
exceed amount by more than 20%.

3. A spreadsheet showing each firm’s participation for the overall contract, including each firm’s participation to
date and proposed participation under the modification.

4. A brief description of the work to be performed under this amendment, modification, or change order.

Owner/Authorized Representative (Signature)

Name and Title (Print)

Firm Name

Telephone Date


